

**OFFICE OF THE DIRECTOR OF PHYSICAL PLANT:AAU: KHANAPARA:
GUWAHATI-22**

INVITATION FOR QUOTATION

Separate sealed bids are hereby invited from the interested eligible AAU registered Contractors /Firms alongwith electrical licence for the following works and will be received in the office of the DPP, Khanapara and Jorhat up to 2.00 P.M. of 29th January 2019 and will be opened on the same day at 3.00 P.M. in presence of intending bidders or their authorized agents. If the office happens to be closed on the date of receiving and opening of bids as specified above the bid will be received and opened on the next working day at the same time and venue.

Sl. No.	Brief description of the works	Aapproximate value of works (Rs.)	Period of completion
1	Repair/renovation of Class Room at C.V.Sc, AAU, Khanapara	4,63,784.00	1 (one) month
2	Repair/renovation of existing building for processing product preparation and sensory evaluation individual testing booth at C.V.Sc., AAU, Khanapara	9,27,474.00	2 (two) months.
3	Repair/renovation of sale booth at C.V.Sc., AAU, Khanapara	3,70,004.00	1 (one) month
4	Renovation of Poultry House at C.V.Sc., AAU, Khanapara	4,62,906.00	2 (two) months
5	Renovation and automation of farm, Khanapara	4,00,000.00	2 (two) months
6	Repair and renovation of Hatchery at College of Fisheries, AAU, Raha.	7,38,455.00	2 (two) months
7	Class room renovation C.F.Sc.	4,63,784.00	2 (two) months
8.	Laboratory renovation, C.F.c./FRC	3,00,000.00	2 (two) months
9	Renovation and repairing of Lab.area/class room of Biopesticide at AAU, Jorhat	4,62,554.00	2 (two) months
10	Renovation of existing net houses and labs.at Bio-fertilizer production unit, Department of soil science, AAU, Jorhat.	4,62,889.00	2 (two) months
11	Development of plot with irrigation and drainage for organic seed production at AAU, Jorhat	4,62,434.00	1 (one) month
12	Renovation of shade and net house of organic seed production at AAU, Jorhat.	9,25,146.00	2 (two) months
13	Repair of covered threshing floor of Organic seed production at AAU, Jorhat	4,62,401.00	2 (two) months
14	Renovation of office cum seed testing laboratory lab.cum class room of organic seed production at AAU, Jorhat	4,62,842.00	2 (two) months
15	Renovation of existing polyhouse of Floriculture at AAU, Jorhat.	11,61,184.00	3 (three) months
16	Strengthening of existing laboratory of floriculture at AAU, Jorhat	9,25,012.00	3 (three) months
17	Repair/renovation of laboratory and class room of College of Community Science at AAU, Jorhat	4,62,936.00	2 (two) months
18	Renovation of class room at Horticulture Orchard, BN College of Agriculture, Biswanath Chariali	4,62,202.00	2 (two) monts
19	Replacement of Electrical connection and fittings and water connection in office , lab. shade net house, Jorhat	4,62,202.00	2 (two) months
20	Strngthening of electrical lines and water supply .C.C. Sc, Jorhat	4,62,202.00	2 (two) months
21	Minor repair and renovation works , AAU, Jorhat	4,62,202.00	2(two) months.
22	Minor and miscellaneous repir and renovation work at Tea Husbandary and Techology, AAU, Jorhat	13,88,139.00	3 (three) months.

Bid should be accompanied along with self attested copies of Experience certificate of similar nature of works, Registration certificate, Pan Card, GST Regd. No. with the bid paper without which no bid will be accepted. The bid documents may be obtained from the office of the DPP, AAU, Khanapara from Sl.No. 1 to 8 and Sl.No. 9 to 22 from DPP, AAU, Jorhat during office hours up to 1.00 P.M. of 28th January 2019 . The bid documents may also be downloaded from web site www.vetbifg.ac.in . No store materials will be issued by the Deptt. for the work.

The AAU authority reserves the right to accept or reject any or all bid without assigning any reasons thereof as per NAHEP guideline.


Nodal Officer, Procurement
NAHEP, AAU

Memo No.01/2478/DPJ 2018-19/

Dtd.

Copy to :

1. P.S. to the Hon'ble Vice-Chancellor, AAU, Jorhat-13.
2. The Comptroller, AAU, Jorhat-13.
3. The Director of Physical Plant, AAU, Jorhat-13.
4. The Nodal Officer cum P.I. NAHEP, AAU, Jorhat-13.
5. The Dean, F.V.Sc., AAU, Khanapara.
6. The Dean, CoF, AAU Raha
7. The Dean, F.C. Sc, AAU, Jorhat-13.
8. The Assoc. Dean, BNCA, Biswanath Chariali.
9. The Executive Engineer, DPP, AAU, Jorhat-13.
10. The Executive Engineer, DPP, AAU, Khanapara.
11. The Dy. Comptroller, AAU, Khanapara
12. The Accounts Officer. DPP, AAU, Khanapara.
13. The Advertising Manager, "The Telegraph" (Guwahati edition) ABP Pvt.Ltd. 3rd floor, Jupitra Place, Bhangagarh G.S. Road, Guwahati-5 . He is requested to publish the above notice in his daily paper in one issue . and submit the bill in triplicate to the O/O DPP, AAU, Khanapara for payment.
- ✓ 14. The Professor In-Charge, ARIS, Cell, C.V.Sc., AAU, Khanapara. He is requested to upload the NIT in the C.V.Sc. web site
15. The Notice board.


Nodal Officer, Procurement
NAHEP, AAU

31/12/18